BID/QUOTE # |11150006 COMMODITY: JComputer Hardware Configured - Airpd OPEN DATE:
ProActive]Superior Support
Vendor CDW-G Solutions Resources 4/29/2015
Vendor #
Net 30 Net 30 Net 30
Line # Qty Description
1 36[1000BASE-LX/LH SFP transceiver module MMF{ $ 517.40| $ 615.00 | $ 628.00 | $ $ $ -
Extended Cost Line 1 $ 18,626.40| $ 22,140.00| $ 22,608.00| $ $ $ .
2| 2|10GBASE-CU SFP+ Cable 1 Meter $ 5200 | $ 61.80 | $ 63.00 | $ $ $ -
Extended Cost Line 2 $ 104.00 | $ 123.60 | $ 126.00 | $ $ $ .
3| 10|10GBASE-LR SFP Module $ 207740 $ 2,469.00 | $ 2518.00 | $ $ $ -
Extended Cost Line 3 $ 20,77400| $ 24,690.00 | $ 25,180.00 | $ $ $ =
4| 8|10GBASE-SR SFP Module $ 51740 | $ 615.00 | $ 624.00 | $ $ $ -
Extended Cost Line 4 $ 4,139.20| $ 4,920.00 | $ 4,992.00 | $ $ $ =
5| 1|4510R+E Chassis Two WS-X4748-RJA5V+E Sup| $ 17,160.00 | $ 17,295.00 | $ 20,784.00 | $ $ $ -
Extended Cost Line 5 $ 17,160.00 | $ 17,295.00| $ 20,784.00 | $ $ $ =
6| 2|Catalyst 3K-X 10G Network Module $ 1,300.00 | $ 2,317.00 | $ 1,570.00 | $ $ $ -
Extended Cost Line 6 $ 2,600.00]| $ 4,634.00 | $ 3,140.00 | $ $ $ =
7| 2|Catalyst 4500 4200W AC dual Input Power Supy $ 1,557.40 | $ 1,850.00 | $ 1,888.00 | $ $ $ -
Extended Cost Line 7 $ 3,11480| $ 3,700.00 | $ 3,776.00 | $ $ $ =
8| 1|Catalyst 4500 E-Series 48-Port 10/100/1000Nq $ 3,637.40| $ 4,323.00 | $ 4,392.00 | $ $ $ -
Extended Cost Line 8 $ 363740 | $ 4,323.00 | $ 4,392.00 | $ $ $ =
9| 2|Catalyst 4500 E-Series 48-Port GE (SFP) $ 18,200.00| $ 21,630.00| $ 21,975.00( $ $ $ -
Extended Cost Line 9 $ 36,400.00 | $ 43,260.00| $ 43,950.00| $ $ $ =
10| 1|Catalyst 4500 E-Series Supervisor 848Gbps $ 1039740 | $ 12,356.00| $ 12,556.00( $ $ $ -
Extended Cost Line 10 $ 10,39740| $ 12,356.00| $ 12,556.00| $ $ $ =
11| 4|Catalyst 4500X 750W AC front to back coolingg $ 1,040.00 | $ 1,236.00 | $ 1,260.00 | $ $ $ -
Extended Cost Line 11 $ 4,16000| $ 4,944.00 | $ 5,040.00 | $ $ $ =
12| 2|Catalyst 4500-X-32 Port 10G IP Base Front-to-§ $ 14,560.00 | $ 17,304.00 | $ 17,650.00 | $ $ $ -
Extended Cost Line 12 $ 29,120.00| $ 34,60800| $ 3530000 $ $ $ =
13| 2|IP Base to Ent. Services license for 32-Port Cata] $ 4,160.00 | $ 4,944.00 | $ 5,040.00 | $ $ $ -
Extended Cost Line 13 $ 8,320.00| $ 9,888.00 [ $ 10,080.00| $ $ $ =
14| 1|Paper IP to Ent Serves License $ 5,19740| $ 6,177.00 | $ 6,278.00 | $ $ $ -




BID/QUOTE # |11150006 COMMODITY: JComputer Hardware Configured - Airpd OPEN DATE:
ProActive]Superior Support
Vendor CDW-G Solutions Resources 4/29/2015
Vendor #
Net 30 Net 30 Net 30
Description
Extended Cost Line 14 $ 519740 $ 6,177.00 | $ 6,278.00 | $ $ $ :
15| 1|SMARTNET 24x7x4 4510R+E Chassis Two WS-X{ $ 9,352.80| $ 23,05450 | $ 2,260.00 | $ $ $ -
Extended Cost Line 15 $ 935280 | $ 23,05450 | $ 2,260.00 | $ $ $ :
16| 2|SMARTNET 24x7x4 Catalyst 4500-X-32 Port 104 $ 6,220.80 | $ 8,300.00 | $ 6,698.00 | $ $ $ -
Extended Cost Line 16 $ 12,44160| $ 16,600.00 | $ 13,396.00 | $ $ $ -
On-Site Design, plan, stage, configure and
Implement all equipment listed above working
directly with Milwaukee County Airport Design
Team. Provide professional Project
Management throughout the process in
configuring to specified projects (the
materials required for these configurations
are consolidated in lines 1 through 16): *See
17 1|Notes below for Breakdown $ 16,200.00 | $ 4,950.00 [ $ 26,000.00 | $ $ $ -
Extended Cost Line 17 $ 16,200.00 | $ 4,950.00 | $ 26,000.00 | $ $ $ =
18| 2|[EMC VNX 5400 $ - $ 308,12265| $ - $ $ $ -
Extended Cost Line 18 $ = $ 616,24530 | $ - $ $ $ =
19| 8[2 C13 Cords NEMA 5-15 125V 10A- NON DPE | $ - $ - $ 215 % $ $ -
Extended Cost Line 19 $ - $ - $ 1720 | $ $ $ =
20| 2[AppSync for VNXS400=IC $ - s K - |3 $ $ -
Extended Cost Line 20 $ - $ = $ = $ $ $ =
21 3[CAB Quad Power Cord US Twistlock $ 269.11 [ $ 360.40 | $ 482.00 | $ $ $ -
Extended Cost Line 21 $ 807.33 | $ 1,081.20 | $ 1,446.00 | $ $ $ =
22| 2|EMC Secure Remote Support Gateway Client | $ - $ - $ - $ $ $ -
Extended Cost Line 22 $ - $ - $ - $ $ $ =
23| 2|LS for APS=ID $ - |'s - |'s - |s $ $ -




BID/QUOTE # |11150006 COMMODITY: JComputer Hardware Configured - Airpd OPEN DATE:
ProActive]Superior Support
Vendor CDW-G Solutions Resources 4/29/2015
Vendor #
Net 30 Net 30 Net 30
Description
Extended Cost Line 23 $ - $ - $ - $ $ $ =
24| 1|ONE PR of 10M Mini SAS to Mini SAS CBLS $ 41994 | $ 56340 $ 752.00 | $ $ $ -
Extended Cost Line 24 $ 41994 | $ 563.40 | $ 752.00 | $ $ $ =
25| 2|{Premium HW Support-WARR UPG $ 52,053.10| $ 49,727.00| $ 48599.00( $ $ $ -
Extended Cost Line 25 $104,106.20 | $ 99,454.00 | $ 97,198.00 | $ $ $ S
26| 2(Premium SW Support $ 32,687.20| $ 30,11400( $ 40,6400 | $ $ $ -
Extended Cost Line 26 $ 6537440 | $ 60,228.00 | $ 80,328.00 | $ $ $ S
27| 2|Recoverpoint License Solution $ - $ - $ - $ $ $ -
Extended Cost Line 27 $ - $ - $ - $ $ $ -
28| 2|Replication Manager for VNXS400=IC $ - $ - $ - $ $ $ -
Extended Cost Line 28 $ - $ - $ - $ $ $ -
29| 2|RP/SE LOC for V53 V54=IC $ - |3 - s - |3 $ $ -
Extended Cost Line 29 $ - $ - $ - $ $ $ -
30| 2|RP/SE REM for V53 V54=IC $ - $ - $ - $ $ $ -
Extended Cost Line 30 $ - $ - $ - $ $ $ -
31| 4|RPA GEN5-TAA fir VNX UM DC $ 7,07381)| % 9,476.40 | $ 9,575.00 | $ $ $ -
Extended Cost Line 31 $ 2829524 | $ 37,905.60 | $ 38,300.00 | $ $ $ S
32| 10|VNX 100 GB Fast Cache 25x2.5 DPE/DAE $ 964.66 | $ 1,29055 | $ 1,722.00 | $ $ $ -
Extended Cost Line 32 $ 9,64660| $ 12,905.50 | $ 17,220.00 | $ $ $ =
33| 132|VNX 3TB NL SAS 15x3.5 DAE $ 52845 | $ 70755 $ 94400 $ $ $ -
Extended Cost Line 33 $ 69,755.40 | $ 93,396.60 | $ 124,608.00 | $ $ $ =
34| 2|VNX 600GB 10K Vault 25x2.5 DPE/DAE $ 143560 $ 1,924.00 | $ 2567.00| $ $ $ -
Extended Cost Line 34 $ 287120 $ 3,848.00 | $ 5,134.00 | $ $ $ =
35| 135|VNX 600GB 15K SAS 15x3.5 DAE $ 58162 | $ 779.00 | $ 1,040.00 | $ $ $ -
Extended Cost Line 35 $ 78,518.70 | $ 105,165.00 | $ 140,400.00 [ $ $ $ =
36| 2|VNX SOL (Fast; Local Protect) ValuePaK $ 4834.15| $ 2,915.00 | $ 471400 | $ $ $ -
Extended Cost Line 36 $ 9,668.30| $ 5,830.00 | $ 9,428.00 | $ $ $ =




BID/QUOTE # |11150006 COMMODITY: JComputer Hardware Configured - Airpd OPEN DATE:
ProActive]Superior Support
Vendor CDW-G Solutions Resources 4/29/2015
Vendor #
Net 30 Net 30 Net 30
Line # Qty Description
37 2|VNX5400 Documentation Kit-IC $ - $ - $ - $ - $ - $ -
Extended Cost Line 37 $ - $ - $ - $ - $ - $ -
38| 2|VNX5400 DPE 25x2.5" Drive Slots-EMC RA $ 327377\ % 4383.00 | $ 5846.00 [ $ - $ - $ -
Extended Cost Line 38 $ 654754 % 8,766.00 | $ 11,692.00( $ - $ = $ .
39| 2|VNX5400 FAST Suite=IC $ 3379.02| % 452775 $ 6,040.00 [ $ - $ - $ -
Extended Cost Line 39 $ 6,758.04| $ 9,055.50 [ $ 12,080.00 [ $ - $ - $ =
40| 2|VNX5400 Operating Environment $ - $ - $ - $ - $ - $ -
Extended Cost Line 40 $ - $ - $ - $ - $ = $ =
41 2|VNX5400 Total Protection Pack=IC $ 12951.83| $ 17,352.00 [ $ 23,14500($ - |$ - $ -
Extended Cost Line 41 $ 2590366 | $ 3470400 $ 46,290.00 | $ - $ = $ .
42| 2|VNX5400 Unisphere Block Suite=IC $ 3,453.89]| $ 4,627.00 | $ 617200 $ - |[$ - $ -
Extended Cost Line 42 $ 6,907.78| $ 925400 ( $ 12,344.00| $ - $ - $ =
43| 19|VNXB 15x3.5 6G SAS EXP DAE-EMC Rack $ 138026 | $ 1,848.00 | $ 2,466.00 [ $ - $ - $ -
Extended Cost Line 43 $ 2622494 | $ 35112.00| $ 46,854.00( $ - $ - $ =
44| 4|VNXB 4 Port 8G FC 10 Module Pair $ 1,46272)| % 1,959.00 | $ 261500 $ - $ - $ -
Extended Cost Line 44 $ 585088 % 7836.00[ $ 10,460.00| $ - $ = $ .
45| 3|VNXB 40U Rack with Front Panel $ 983.11 | $ 1,316.50 | $ 1,756.00 | $ - $ - $ -
Extended Cost Line 45 $ 294933| $ 3,94950 | $ 526800 $ - $ - $ =
46| 2|VNXB 4U Space RES for File UPG-EMC Rack $ - $ - $ - $ - $ - $ -
Extended Cost Line 46 $ - $ - $ - $ - $ = $ =
47| 396|VNXB OE PER TB HI Capacity $ 105.26 | $ 141.00 | $ 190.00 | $ - $ - $ -
Extended Cost Line 47 $ 4168296 | $ 55836.00( $ 7524000 $ - $ = $ =
48| 84|VNXB OE PER TB Performance $ 28755 | $ 386.00 | $ 516.00 | $ - $ - $ -
Extended Cost Line 48 $ 2415420 | $ 32,424.00| $ 4334400 $ - $ - $ =
49| 2|zERO Dollar ESRS Install $ - |'s - |'s - [s - |s - |s -
Extended Cost Line 49 $ - $ - $ - $ - $ = $ =




BID/QUOTE # |11150006 COMMODITY: JComputer Hardware Configured - Airpd OPEN DATE:
ProActive]Superior Support
Vendor CDW-G Solutions Resources 4/29/2015
Vendor #
Net 30 Net 30 Net 30
Line # Qty Description
On-Site Design, plan, stage, configure and
Implement all equipment listed above working
directly with Milwaukee County Airport Design
Team. Provide professional Project
Management throughout the process in
configuring to specified projects (the
materials required for these configurations
are consolidated in lines 18 through 49) *See
50 1|Notes below for Breakdown $ 5596150 | $ 139,168.00 | $ 36,400.00 $ -
Extended Cost Line 50 $ 5596150 $ 139,168.00| $ 36,400.00 $ S
TOTAL $774,149.14 | $1,610,390.70 | $1,054,661.20 $ -
BUYER NAME: Carsten Peterson PHONE: 414-223-8127 E-MAIL: carsten.peterson@milwaukeecountywi.gov
80hr x
*Breakdown: Line 17 $202.50/hr  no breakdown 200hr x $130/hr
271hr x
Line 50 $206.50/hr  no breakdown 280hr x $130/hr

*Additional Notes:

CDW-G offering additional $6,000.00 discount
if Milwaukee County Awards the entire bid to
CDW-G. This includes all hardware, software,
and implementation services.




